STATE OF CAL IFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Gavernor

DEPARTMENT OF TRANSPORTATION
DES-OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

** WARNING ** WARNING ** WARNING ** WARNING **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or
responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or
downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder
packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200,
P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m.
to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax
number, P.O. Box and street address so that you can receive addenda.

October 19, 2001
04-CC,Sol-680,780-39.4/41.0(680),
L0.0/R1.3(680),1.1/2.3(780)
04-006064
ACIM-680-1(054)56N
Addendum No. 1
Dear Contractor:
This addendum is being issued to the contract for construction on State highway in SOLANO AND CONTRA COSTA
COUNTIES IN BENICIA AND MARTINEZ ON ROUTE 680 FROM MOCOCO OVERHEAD TO BAYSHORE ROAD
AND ON ROUTE 780 FROM ROUTE 680 TO EAST FIFTH STREET.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 30, 2001.
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal

and Contract, and the Federal Minimum Wages with Modification Numbers 10 and 12 dated 9/28/01 and 10/12/01. A copy
of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hqg/esc/oe/weekly ads/addendum_page.html
Project Plan Sheets 3, 6, 15, 16, 42, 43, 44, 45, 46, 47, 48, 50, 61, 62, 122, 140, 160, 166, 180, 205, 212, 230, 231, 232,
233, 234, 235, 236, 266, 267, 276, 282, 294, 331, 335, 337, 338, 342, 343, 412, 490, 513, 544, 547, 548, 549, 550, 551, 597,
625, 632, 633, 634, 635, 636, 637, 709, 725, 728, 784, 785, 786 and 787 are revised. Half-sized copies of the revised sheets
are attached for substitution for the like-numbered sheets.
Project Plan Sheet 481 is revised as follows:
The quantity for "BRIDGE DECK DRAINAGE SYSTEM" is revised to 10,000 kg.

Project Plan Sheet 544 is revised as follows:

The quantity for "STRUCTURE EXCAVATION ( TYPE D-LDR)" is revised to 80 m3.
The quantity for "'STRUCTURE EXCAVATION ( TYPE D) (HAZARDOUS)" is revised to 725 m3.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the third paragraph is revised to read as follows:

"The work shall be diligently prosecuted to completion before the expiration of 680 WORKING
DAYS beginning on the fifteenth calendar day after approval of the contract.”
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In the Special Provisions, Section 5-1.01, "PLANS AND WORKING DRAWINGS," is revised to read as follows:

"When the specifications require working drawings to be submitted to the Engineer, the drawings shall
be submitted to: Office of Resident Engineer, 4585 Pacheco Blvd., Suite 200, Martinez, CA 94553."

In the Special Provisions, Section 5-1.17, "PERMITS AND LICENSES," the second paragraph is revised to read as
follows:

"The Department has obtained the following permits for this project:

A. USCG Bridge permit No. 2-01-11

B. BCDC permit No. 17-99 (M)

C. RWCQB File No. 2128.03

D. U.S. Army Corps of Engineer-File No. 21392N"

In the Special Provisions, Section 5-1.175, "ORDNANCE AND EXPLOSIVES," is added as attached.

In the Special Provisions, Section 5-1.30, "ENVIRONMENTAL WORK RESTRICTIONS," is added as attached.
In the Special Provisions, Section 9, "DESCRIPTION OF BRIDGE WORK," is revised as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the third paragraph is revised to read as follows:

"Constructing frames 3 and 4 at EB 780/680 Connector, Bridge No. 23-0211G, shall be the first
order of work."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the third
paragraph:

"The work consisting of constructing Frame 2 superstructure falsework for the Benicia Martinez
Approach Structure, Bridge No. 23-215R, and Northbound 680 / Westbound 780 Connector & OH, Bridge
No. 23-212G, shall not begin prior to 385 working days from the fifteenth calendar day after the approval
of contract.

The work consisting of electrical work on the Main Span, Bridge No. 28-153R, shall not begin prior to
630 working days from the fifteenth calendar day after the approval of contract."

In the Special Provisions, Section 10-1.02, "ENVIRONMENTALLY SENSITIVE AREA (GENERAL)," the first
sentence of the second paragraph is revised to read as follows:

"Within the boundaries of an ESA, no project related activities shall take place except on the
allowable area where permits were obtained."

In the Special Provisions, Section 10-1.04, "WATER POLLUTION CONTROL (STORM WATER POLLUTION
PREVENTION PLAN)," is revised as attached.
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In the Special Provisions, Section 10-1.10, "TEMPORARY FENCE (TYPE ESA)," the second paragraph is revised to
read as follows:

"Temporary fence (Type ESA) shall be constructed as shown on the plans prior to any access, and
clearing and grubbing work to enclose all the foliage canopy and not to encroach upon visible roots of
the plants.”

In the Special Provisions, Section 10-1.16, "ELECTRONIC MOBILE DAILY DIARY SYSTEM DATA DELIVERY,"
the section heading is revised to read as follows:

"10-1.16 ELECTRONIC MOBILE DAILY DIARY COMPUTER SYSTEM DATA
DELIVERY"

In the Special Provisions, Section 10-1.18, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," subsection
"EQUIPMENT AND SOFTWARE," items A, B, and E in the first paragraph are revised to read as follows:

"A. Complete computer system, including keyboard, mouse, 21-inch color SVGA monitor
(1024x768 pixels, Intel Pentium 111 850 MHz microprocessor, or equivalent;

B. Computer operating system software, compatible with the selected processing unit, for NT 4.0
or later equivalent;

E. A color-ink-jet printer with a minimum 36 megabyte RAM, capable of 600 dots per inch color,
1200 dots per inch monochrome, or equivalent, capable of printing fully legible, time scaled charts,
and network diagrams, in four colors, with a minimum size of 36 inches by 48 inches (E size) and is
compatible with the selected system, an HP Design Jet 1055 CM or equivalent, plotter stand, roll paper
assembly and automatic paper cutter, and provide plotter paper and ink cartridges throughout the
contract;"

In the Special Provisions, Section 10-1.21, "MOBILIZATION," is completely revised as attached.

In the Special Provisions, Section 10-1.24, "MAINTAINING TRAFFIC," the following paragraph is added after the
second paragraph:

"The Contractor shall obtain a City of Benicia Encroachment Permit for the installation of the
required traffic control devices on the city streets."
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In the Special Provisions, Section 10-1.24, "MAINTAINING TRAFFIC," in the fourth paragraph, the falsework opening
table shown below is added:

Park Road UC
(Bridge No. 23-226R)

Number Width Height
Vehicle Openings 1 6 4.6

Location Spacing

Falsework Pavement
Lighting R 7
(Width and Height in meters)
(R = Right side of traffic. L = Left side of traffic)
(C = Centered overhead)

In the Special Provisions, Section 10-1.24, "MAINTAINING TRAFFIC," the second item of the ninth paragraph is
revised to read as follows:

"Hospital Road — No lane closure on Wednesday, Saturday, Sunday and Holidays between 8:00 a.m.
and 4:00 p.m."

In the Special Provisions, Section 10-1.28, "PORTABLE CHANGEABLE MESSAGE SIGN," the first paragraph is
revised to read as follows:

"Portable changeable message signs shall be furnished, placed, operated, and maintained for detours at
those locations shown on the plans or at all construction related needs where designated by the Engineer in
conformance with the provisions in Section 12, "Construction Area Traffic Control Devices," of the
Standard Specifications and these special provisions."

In the Special Provisions, Section 10-1.28, "PORTABLE CHANGEABLE MESSAGE SIGN," the fourth paragraph is
revised to read as follows:

"Full compensation for placement, operation, maintaining and removal of portable changeable message
signs for public awareness information purposes and uses as directed by the Engineer shall be considered
included in the contract unit price paid for portable changeable message sign and no additional payment
will be made therefor."

In the Special Provisions, Section 10-1.295, "TEMPORARY SHORING," is added as attached.

In the Special Provisions, Section 10-1.32, "EXISTING HIGHWAY FACILITIES," subsection "BRIDGE REMOVAL,"
the second paragraph is revised to read as follows:

"Portion of the existing wing wall shall be removed to the limits shown on the plans.

West Arsenal Undercrossing, bridge number 23-127L, Bridge Removal (Portion), Location B."
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In the Special Provisions, Section 10-1.32, "EXISTING HIGHWAY FACILITIES," subsection "BRIDGE REMOVAL,"
the sixth paragraph is revised to read as follows:

"The following additional requirements apply to the removal of portions of bridges whenever the
removal work is to be performed over public traffic and over the existing Exxon pipe lines at West Arsenal
Undercrossing, bridge number 23-127L:"

In the Special Provisions, Section 10-1.495, "TEST BORINGS," is added as attached.
In the Special Provisions, Section 10-3.06, "CONDUIT," the first and second paragraphs are revised to read as follows:

"Conduit to be installed shall be Type 1 unless otherwise specified.
Conduit sizes shown on the plans and specified in the Standard Specifications and these special
provisions are referenced to metallic type conduit."

In the Special Provisions, Section 10-3.06, "CONDUIT," the third paragraph is deleted.
In the Special Provisions, Section 10-3.06, "CONDUIT," the following paragraph is added after the ninth paragraph:

"Prior to wire installation all underground and conduits installed in structures (whether new or
existing) shall be cleaned with a mandrel, cylindrical wire brush and blown out with compressed air
witnessed and verified by the inspector. The mandrel shall not fill less than 85% of the conduit size. The
cylindrical wire brush shall be sized accordingly to brush the full 360°. Submit for approval all mandrels
and brushes that the contractor intends to use with the appropriate data (i.e., MFG, conduit size to be used,
etc.). Contractor shall notify the Engineer for the cleaning, mandreling and wire installation."

In the Special Provisions, Section 10-3.22, "FIBER COMMUNICATION CABLE AND ACCESSORIES," subsection
"CABLE INSTALLATION," the following paragraph is added after the last paragraph:

"Prior to any cable installation, the Contractor shall submit for review by the Engineer detailed
installation procedures for the Fiber Optic Cable. The submittal shall include the cable manufacturer’s
installation procedure, pulling lubricant recommended by the fiber optic manufacturer (with lubricant data
back up, tension measuring device with recent calibration data) and any other mechanical aids being used."

In the Special Provisions, Section 13-1.01, "GENERAL," subsection "RAILROAD REQUIREMENTS," the subsection
heading and first paragraph are revised as follows:

"13-1.02 RAILROAD REQUIREMENTS. The contractor shall notify Manager Industry and Public
Projects, 10031 Foothills Blvd., Roseville, CA 95678, Telephone (916) 789-6334 and the Engineer, in
writing at least ten (10) working days before performing any work on, or adjacent to the property or tracks
of the Railroad."
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In the Special Provisions, Section 13-1.02, "RAILROAD REQUIREMENTS," the following paragraphs are added after
the third paragraph:

"The Contractor will be allowed to closed the railroad tracks for bridge related works within the
closure windows of 3-hours from 10:00 p.m. Sunday to 1:00 a.m. Monday. Additional closure windows
may be available, however the contractor must submit a closure schedule to the Railroad six (6) weeks
prior to begin closure works for review and approval. No additional closure will be allowed without prior
approval from the Railroad.

Any delay caused by the contractor to reopen the Railroad tracks to any rail traffic is subject to fine of
$1,000 per minute or at the discretion of the Railroad."

In the Special Provisions, Section 13-1.02, "RAILROAD REQUIREMENTS," the first sentence of the thirteenth
paragraph is revised to read as follows:

"Four sets of plans, in 11" x 17" format with English and Metric units, and two sets of calculations
showing details f construction affecting the Railroad's tracks and property not included in the contract
plans, including but not limited to shoring and falsework, shall be submitted to the Engineer for review
prior to submittal to Railroad for final approval.”

In the Special Provisions, Section 13-1.03, "PROTECTION OF RAILROAD FACILITIES," the second sentence of the
first paragraph is revised to read as follows:

"Said notice shall be made to Manager Industry and Public Projects of Railroad at (916) 789-6334."

In the Special Provisions, Section 13-1.03, "PROTECTION OF RAILROAD FACILITIES," the second paragraph is
revised to read as follows:

"(2) The cost of flagging and inspection provided by Railroad during the period of constructing that
portion of the project located on or near Railroad property, as deemed necessary for the protection of
Railroad's facilities and trains, will be borne by the State for a period of 680 working days beginning on the
date work commences on or near property of Railroad. The Contractor shall pay to the State liquidated
damages in the sum of $500 per day for each day in excess of the above 680 working days the Contractor
works on or near Railroad property, and which requires flagging protection of Railroad's facilities and
trains."

In the Special Provisions, Section 13-1.03, "PROTECTION OF RAILROAD FACILITIES," the fourth sentence of the
third paragraph is revised to read as follows:

"Contractor to provide a temporary fence 6° high or combination of 32” K-rail and 4’ high fence on top
of K-rail on both sides of Railroad tracks on the field side from interchange 680 to 780 and extend past the

structure at least 50°.

In the Special Provisions, Section 13-1.03, "PROTECTION OF RAILROAD FACILITIES," the eighth sentence of the
third paragraph is revised to read as follows:

"In the event that the stop signs are not being observed, the Contractor will at his own cost be required
by Railroad to install and maintain crossing protection and provide Contractor flagmen."
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In the Special Provisions, Section 13-1.03, "PROTECTION OF RAILROAD FACILITIES," the first sentence of the
fourth paragraph is revised to read as follows:

"Excavations at Bents 21 of bridges 23-125R and 23-212G located between the proposed columns and
the Railroad shall be protected if greater than three (3) feet in depth.”

In the Special Provisions, Section 13-2, "RAILROAD PROTECTIVE INSURANCE," the Railroad representative in the
fourth paragraph is revised to read as follows:

"Manager Industry & Public Projects
Union Pacific Railroad Company
10031 Foothills Boulevard
Roseville, CA 95678

(916) 789-6334"

In the Proposal and Contract, the Engineer’s Estimate Items 32, 33, 34, 35, 36, 56, 68, 69, 100, 103, 108, 126, 127, 136,
140, 149, 213, 215, 217 and 221 are revised, Items 311 and 312 are added and Item 310 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 4, 5, 6, 7, 8, 9, 10, 13, 14, and 18 of the Engineer's Estimate in the Proposal with the
attached revised pages 4, 5, 6, 7, 8, 9, 10, 13, 14 and 18 of the Engineer's Estimate. The revised Engineer's
Estimate is to be used in the bid.

Attached is a copy of the supplemental Material Information Handout on Compact Disc.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



5-1.175 ORDNANCE AND EXPLOSIVES

The limits of this project fall within the boundary of the Former Benicia Arsenal. Ordnance and explosives (OE) have
been found by the United States Army Corps of Engineers adjacent to the work area. Before beginning any activities at the
site, all workers shall be trained to identify ordnance and explosives and implement proper safety protocols regarding any
potential OE found within the work area. The Department will supply three 2-hour training sessions for the Contractor and
subcontractors representatives within six months of contract award. The training will be completed in one session. Full
compensation for the wages and expenses of the Contractor's and subcontractor's forces, including travel costs, shall be
considered as included in the contract price paid for the various items of work and no additional compensation will be
allowed therefor. The Contractor shall be responsible for any additional training of Contractor or subcontractor
representatives and workers employed during the length of the contract.

In the event that potential OE is discovered, the Contractor shall immediately stop work and control access to that
location. The Engineer shall be informed of the potential OE as soon as possible. OE specialists may be used by the
Engineer to ensure the proper safety protocol is used to handle the material. The Contractor may continue work in unaffected
areas.

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay and
the Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.09, "Right of Way
Delays," of the Standard Specifications.

CONTRACT NO. 04-006064
ADDED PER ADDENDUM NO. 1 DATED OCTOBER 19, 2001



5-1.30 ENVIRONMENTAL WORK RESTRICTIONS

The Contractor’s attention is directed to the existence of environmental restrictions that require special precautions be

taken by the Contractor to protect the species listed below. It is the Contractor’s responsibility to keep informed of all State
and Federal Laws.

The contractor shall comply with the California Endangered Species Act and Federal Act.
SPECIES OF CONCERN ARE AS FOLLOWS:

Winter-run Chinook Salmon, Delta Smelt, Steelhead Trout, Spring-run Chinook Salmon, Coho Salmon,
Sacramento Split tail.

All work in the waters of the Carquinez Strait less than 3 meters deep, as measured from the mean lower low water line,
shall be limited to the period of December 1, 2001 to March 31, 2002 and for the remaining portion of the contract schedule
will be from July 1 through October 31. Work in a water surrounded area (where the water depth is less than 3m) that is fully
contained within an earlier constructed cofferdam and is accessed via the Contractor’s access trestle may be done during the
restricted time period provided there is no disturbance whatsoever to the area outside the cofferdam.

CONTRACT NO. 04-006064
ADDED PER ADDENDUM NO. 1 DATED OCTOBER 19, 2001



SECTION 9. DESCRIPTION OF BRIDGE WORK

The bridge work consists, in general, of widening an existing bridge, constructing five new bridges and nine retaining
walls as follows:

WEST ARSENAL UC (WIDENING)
(Bridge No. 23- 0127L)

PARK ROAD UNDERCROSSING
(Bridge No. 23-0226R)

EB 780 / NB 680 CONNECTOR
(Bridge No. 23-0211G)

NB 680/ WB 780 CONNECTOR & OH
(Bridge No. 23-0212G)

NB 680 / WB 780 CONNECTOR
(Bridge No. 23-0214G)

BENICIA - MARTINEZ APPROACH STRUCTURE
(Bridge No. 23-0215R)

MSE RETAINING WALL NO. 1
(Bridge No. 23-0224)

RETAINING WALL NO. 2
RETAINING WALL NO. 3

MSE RETAINING WALL NO. 4
(Bridge No. 23-0225)

RETAINING WALL NO. 5
RETAINING WALL NO. 6
RETAINING WALL NO. 7
RETAINING WALL NO. 8

RETAINING WALL NB 20

CONTRACT NO. 04-006064
REVISED PER ADDENDUM NO. 1 DATED OCTOBER 19, 2001



10-1.04 WATER POLLUTION CONTROL (STORM WATER POLLUTION PREVENTION PLAN)

Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution,” of the Standard
Specifications and these special provisions.

This project lies within the boundaries of the San Francisco Bay Regional Water Quality Control Board and shall
conform to the requirements of the National Pollutant Discharge Elimination System (NPDES) Permit for General
Construction Activities No. CAS000002, Order No. 99-08-DWQ, including State Water Resources Control Board (SWRCB)
Resolution No. 2001-046, and the NPDES Permit for the State of California Department of Transportation Properties,
Facilities, and Activities, No. CAS000003, Order No. 99-06-DWQ issued by the SWRCB. These permits, hereafter referred
to as the "Permits," regulate storm water discharges associated with construction activities.

Water pollution control work shall conform to the requirements in the "Storm Water Pollution Prevention Plan (SWPPP)
and Water Pollution Control Program (WPCP) Preparation Manual" and the "Construction Site Best Management Practices
(BMPs) Manual," and addenda thereto issued up to, and including, the date of advertisement of the project, hereafter referred
to respectively as the "Preparation Manual" and the "Construction Site BMP Manual™ and collectively as the "Manuals.”" In
addition, water pollution control work shall conform to the requirements in the Sampling and Analysis Bulletin. Copies of
the Manuals and the Permits may be obtained from the Department of Transportation, Material Operations Branch,
Publication Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California 95815, Telephone: (916) 445-3520. Copies of
the Manuals and the Sampling and Analysis Bulletin may also be obtained from the Department's Internet Web Site at:
http://www.dot.ca.gov/hg/construc/stormwater.html.

In addition, a Conceptual Storm Water Pollution Prevention Plan (CSWPPP) has been prepared for this project by the
Department and is available for review at the office of the Duty Senior, 111 Grand Avenue, Oakland, CA 94612, email;
duty_senior_district04@dot.ca.gov, telephone number; (510) 286-5209, fax number; (510) 286-4563. This document may be
used by the Contractor for developing the actual contract Storm Water Pollution Prevention Plan (SWPPP).

The Contractor shall know and fully comply with the applicable provisions of the Manuals, Permits, and Federal, State,
and local regulations that govern the Contractor's operations and storm water discharges from both the project site and areas
of disturbance outside the project limits during construction. The Contractor shall maintain copies of the Permits at the
project site and shall make the Permits available during construction.

Unless arrangements for disturbance or use of areas outside the project limits are made by the Department and made part
of the contract, it is expressly agreed that the Department assumes no responsibility for the Contractor or property owner with
respect to any arrangements made between the Contractor and property owner. The Contractor shall implement, inspect and
maintain all necessary water pollution control practices to satisfy all applicable Federal, State, and Local laws and regulations
that govern water quality for areas used outside of the highway right-of-way or areas arranged for the specific use of the
Contractor for this project. Installing, inspecting, and maintaining water pollution control practices on areas outside the
highway right-of-way not specifically arranged for and provided for by the Department for the execution of this contract will
not be paid for.

The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the Contractor's failure
to comply with the provisions set forth in this section "Water Pollution Control (Storm Water Pollution Prevention Plan)",
including but not limited to, compliance with the applicable provisions of the Manuals, Permits and Federal, State and local
regulations. Costs and liabilities include, but are not limited to, fines, penalties, and damages whether assessed against the
State or the Contractor, including those levied under the Federal Clean Water Act and the State Porter Cologne Water Quality
Act.

In addition to the remedies authorized by law, money due the Contractor under the contract, in an amount determined by
the Department, may be retained by the State of California until disposition has been made of the costs and liabilities.

When a regulatory agency or other third party identifies a failure to comply with the permit or any other local, State, or
federal requirement, the Engineer may retain money due the Contractor, subject to the following:

A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial
payments which may become due to the Contractor prior to acceptance of the contract. Retention of funds from
payments made after acceptance of the contract may be made without prior notice to the Contractor.

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications.

C. If the Department has retained funds and it is subsequently determined that the State is not subject to the costs and
liabilities in connection with the matter for which the retention was made, the Department shall be liable for interest
on the amount retained for the period of the retention. The interest rate payable shall be 6 percent per annum.

CONTRACT NO. 04-006064
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Conformance with the provisions of this section "Water Pollution Control (Storm Water Pollution Prevention Plan)"
shall not relieve the Contractor from the Contractor's responsibilities, as provided in Section 7, "Legal Relations and
Responsibility," of the Standard Specifications.

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect,
sample, monitor or otherwise access the project site or the Contractor's records pertaining to water pollution control work.

STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND
AMENDMENTS

As part of the water pollution control work, a Storm Water Pollution Prevention Plan, hereafter referred to as the
"SWPPP," is required for this contract. The SWPPP shall conform to the provisions in Section 7-1.01G, "Water Pollution,"
of the Standard Specifications, the requirements in the Manuals, the requirements of the Permits, and these special
provisions. Upon the Engineer's approval of the SWPPP, the SWPPP shall be considered to fulfill the provisions in Section
7-1.01G, "Water Pollution,” of the Standard Specifications for development and submittal of a Water Pollution Control
Program.

No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the SWPPP
has been approved by the Engineer.

The Contractor shall designate a Water Pollution Control Manager. The Water Pollution Control Manager shall be
responsible for the preparation of the SWPPP and any required modifications or amendments and shall be responsible for the
implementation and adequate functioning of the various water pollution control practices employed. The Water Pollution
Control Manager shall serve as the primary contact for all issues related to the SWPPP or its implementation. The Contractor
shall submit to the Engineer a statement of qualifications, describing the training, previous work history and expertise of the
individual selected by the Contractor to serve as Water Pollution Control Manager. The Engineer will reject the Contractor’s
submission of a Water Pollution Control Manager if the submitted qualifications are deemed to be inadequate.

Within 30 days after the approval of the contract, the Contractor shall submit 3 copies of the draft SWPPP to the
Engineer. The Engineer will have 15 days to review the SWPPP. If revisions are required, as determined by the Engineer,
the Contractor shall revise and resubmit the SWPPP within 10 days of receipt of the Engineer's comments. The Engineer will
have 10 days to review the revisions. Upon the Engineer's approval of the SWPPP, 4 approved copies of the SWPPP,
incorporating the required changes, shall be submitted to the Engineer. In order to allow construction activities to proceed,
the Engineer may conditionally approve the SWPPP while minor revisions are being completed. If the Engineer does not
review or approve the SWPPP within the time specified, compensation will be made in conformance with the provisions in
Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

The SWPPP shall apply to all areas that are directly related to construction including, but not limited to, staging areas,
storage yards, material borrow areas, and access roads within or outside of the highway right-of-way.

The SWPPP shall incorporate water pollution control practices in the following six categories:

Soil stabilization;

Sediment control,;

Wind erosion control,;

Tracking control;

Non-storm water control; and

Waste management and material pollution control.

TmMmooOw>

The Contractor shall develop a Water Pollution Control Schedule that shall describe the timing of grading or other work
activities that could affect water pollution. The Water Pollution Control Schedule shall be updated by the Contractor to
reflect any changes in the Contractor's operations that would affect the necessary implementation of water pollution control
practices.

The Contractor shall incorporate the "Minimum Requirements” presented in the Preparation Manual into the SWPPP. In
addition to the "Minimum Requirements" presented in the Preparation Manual, the Contractor shall complete the BMP
Consideration Checklist presented in the Preparation Manual. The Contractor shall identify and incorporate into the SWPPP
the water pollution control practices selected by the Contractor or as directed by the Engineer.
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In addition to the Minimum Requirements presented in the Preparation Manual, special requirements shall be
incorporated into the SWPPP and the Water Pollution Control Cost Break-Down as follows:

Special Requirement(s)

Category BMP, location and gquantity
Soil Stabilization Practices | SS-10 Outlet Protection/Velocity Dissipation Devices,
at unfinished but functional drainage outlets, 14 EA
SS-11 Slope Drains, as needed to convey runoff from
unfinished embankments where there are no finished
drainage facilities for concentrated runoff, 36 M
Sediment Control Practices | SC-3 Sediment Trap, at the toe of embankments where
additional sediment removal is required, 3 EA
SC-8 Sandbag Barrier in unlined drainage swales, at
the perimeter of embankments, near drainage outlets
and inlets, 54 M
Non Storm Water Control | NS-3 Paving and Grading Operations, Various, Lump

Sum
Waste Management & WM-6 Hazardous Waste Management, Various, Lump
Materials Pollution Sum

Control

The following contract items of work, shall be incorporated into the SWPPP as "Temporary Water Pollution Control
Practices": Temporary Cover, Temporary Concrete Washout Facility, Temporary Entrance/Exit, Temporary Drainage Inlet
Protection, Temporary Erosion Control, and Temporary Silt Fence. The Contractor's attention is directed to these special
provisions provided for each temporary water pollution control.

The following contract items of work, as shown on the project plans or as specified elsewhere in these special provisions,
shall be identified in the SWPPP as permanent water pollution control practices: Fiber Roll, Erosion Control Netting,
Erosion Control (Blanket), Column Drain Protection, and Erosion Control (Type D). These permanent water pollution
control practices shall be constructed as specified in "Order of Work™ of these special provisions, and utilized during the
construction period. The Contractor shall maintain and protect the permanent water pollution control practices throughout
the duration of the project and shall restore these controls to the lines, grades and condition shown on the plans prior to
acceptance of the contract.

The SWPPP shall include, but not be limited to, the items described in the Manuals, Permits, and related information
contained in the contract documents.

The Contractor shall prepare an amendment to the SWPPP when there is a change in construction activities or operations
which may affect the discharge of pollutants to surface waters, ground waters, municipal storm drain systems, or when the
Contractor's activities or operations violate any condition of the Permits, or when directed by the Engineer. Amendments
shall show additional water pollution control practices or revised operations, including those areas or operations not shown in
the initially approved SWPPP. Amendments to the SWPPP shall be prepared, and submitted for review and approval in the
same manner as specified for the SWPPP approval. Subsequent amendments shall be submitted within a time approved by
the Engineer, but in no case longer than the time specified for the initial submittal and review of the SWPPP.

The Contractor shall keep one copy of the approved SWPPP and approved amendments at the project site. The SWPPP
shall be made available upon request by a representative of the Regional Water Quality Control Board, State Water
Resources Control Board, United States Environmental Protection Agency or of the local storm water management agency.
Requests by the public shall be directed to the Engineer.

COST BREAK-DOWN

The Contractor shall submit to the Engineer a cost break-down for the contract lump sum item of water pollution control,
together with the SWPPP.

The cost break-down shall be completed and furnished in the format shown in the cost break-down example included in
this section. Unit descriptions and quantities shall be designated by the Contractor, except for the specified special
requirements shown in the example. The units and quantities given in the example, if provided, are special requirements
specified for the SWPPP, and shall be included in the cost break-down furnished to the Engineer. The Contractor shall verify
the estimated quantities of the special requirements and submit revised quantities in the cost break-down.

CONTRACT NO. 04-006064
REVISED PER ADDENDUM NO. 1 DATED OCTOBER 19, 2001



The Contractor shall determine the quantities required to complete the work of water pollution control. The quantities
and their values shall be included in the cost break-down submitted to the Engineer for approval. The Contractor shall be
responsible for the accuracy of the quantities and values used in the cost break-down submitted for approval. The cost
break-down shall not include water pollution control practices which are shown on the plans and for which there is a separate
contract item.

The sum of the amounts for the work listed in the cost break-down table shall be equal to the contract lump sum price
paid for water pollution control. Profit shall be included in each individual item listed in the cost break-down. The cost
break-down shall be submitted and approved within the same time specified for the SWPPP. Partial payment for the water
pollution control will not be made until the cost break-down is approved, in writing, by the Engineer. Attention is directed to
"Time Related Overhead" of these special provisions.

Adjustments in the items of work and quantities listed in the approved cost break-down shall be made when required to
address amendments to the SWPPP, except when the adjusted items are paid for as extra work.

No adjustment in compensation will be made to the contract lump sum price paid for water pollution control due to
differences between the quantities shown in the approved cost break-down and the quantities required to complete the work
as shown on the approved SWPPP. No adjustment in compensation will be made for ordered changes to correct SWPPP
work resulting from the Contractor's own operations or from the Contractor's negligence.

The approved cost break-down will be used to determine partial payments during the progress of the work and as the
basis for calculating the compensation adjustment for the item of water pollution control due to increases or decreases of
quantities ordered by the Engineer. When an ordered change increases or decreases the quantities of an approved cost break-
down item, the adjustment in compensation will be determined in the same manner specified for increases and decreases in
the quantity of a contract item of work in conformance with the provisions in Section 4-1.03B, "Increased or Decreased
Quantities," of the Standard Specifications. If an ordered change requires a new item which is not on the approved cost
break-down, the adjustment in compensation will be determined in the same manner specified for extra work in conformance
with Section 4-1.03D, "Extra Work," of the Standard Specifications.

If requested by the Contractor and approved by the Engineer, changes to the water pollution control practices listed in the
approved cost break-down, including addition of new water pollution control practices, will be allowed. Changes shall be
included in the approved amendment of the SWPPP. If the requested changes result in a net cost increase to the lump sum
price for water pollution control, an adjustment in compensation will be made without change to the water pollution control
item. The net cost increase to the water pollution control item will be paid for as extra work as provided in Section 4-1.03D,
"Extra Work," of the Standard Specifications.
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WATER POLLUTION CONTROL COST BREAK-DOWN

Contract No. 04-006064

APPROXIMATE

UNIT DESCRIPTION UNIT QUANTITY VALUE | AMOUNT
MINIMUM REQUIREMENTS
SS-1 Scheduling LS
SS-2 Preservation of Existing Vegetation LS
SC-7 Street Sweeping and Vacuuming LS
WE-1 Wind Erosion Control LS
NS-6 Illicit Connection/lllegal Discharge Detection LS
And Reporting
NS-8 Vehicle and Equipment Cleaning LS
NS-9 Vehicle and Equipment Fueling LS
NS-10 Vehicle and Equipment Maintenance LS
WM-1 Material Delivery and Storage LS
WM-2 Material Use LS
WM-4 Spill Prevention and Control LS
WM-5 Solid Waste Management LS
WNM-9 Sanitary/Septic Waste Management LS
SPECIAL REQUIREMENTS
SC-3 Sediment Trap EA 3
SC-8 Sandbag Barrier M 54
SS-10 Outlet Protection/Velocity Dissipation Devices EA 14
SS-11 Slope Drains M 36
NS-3 Paving and Grading Operations LS LUMP SUM
WM-6 Hazardous Waste Management LS LUMP SUM
TOTAL
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SWPPP IMPLEMENTATION

Upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of the project for installing,
constructing, inspecting, maintaining, removing, and disposing of the water pollution control practices specified in the
SWPPP and in the amendments. Unless otherwise directed by the Engineer, the Contractor's responsibility for SWPPP
implementation shall continue throughout any temporary suspension of work ordered in conformance with the provisions in
Section 8-1.05, "Temporary Suspension of Work,"” of the Standard Specifications. Requirements for installation,
construction, inspection, maintenance, removal, and disposal of water pollution control practices are specified in the Manuals
and these special provisions.

If the Contractor or the Engineer identifies a deficiency in any aspect of the implementation of the approved SWPPP or
amendments, the deficiency shall be corrected immediately. The deficiency may be corrected at a later date and time if
requested by the Contractor and approved by the Engineer in writing, but not later than the onset of precipitation. If the
Contractor fails to correct the identified deficiency by the date agreed or prior to the onset of precipitation the project shall be
in noncompliance. Attention is directed to Section 5-1.01, "Authority of the Engineer,” of the Standard Specifications and
the payment sections of these special provisions for possible noncompliance penalties.

If the Contractor fails to conform to the provisions of "Water Pollution Control (Storm Water Pollution Prevention
Plan)," the Engineer may order the suspension of construction operations which create water pollution.

Implementation of water pollution control practices may vary by season. The Construction Site BMP Manual and these
special provisions shall be followed for control practice selection of year round, rainy season and non-rainy season water
pollution control practices.

Year-Round Implementation Requirements

The Contractor shall have a year-round program for implementing, inspecting and maintaining water pollution control
practices for wind erosion control, tracking control, non-storm water control, and waste management and materials pollution
control.

The National Weather Service weather forecast shall be monitored and used by the Contractor on a daily basis. An
alternative weather forecast proposed by the Contractor may be used if approved by the Engineer. If precipitation is
predicted, the necessary water pollution control practices shall be deployed prior to the onset of the precipitation.

Disturbed soil areas shall be considered active whenever the soil disturbing activities have occurred, continue to occur or
will occur during the ensuing 21 days. Non-active areas shall be protected as prescribed in the Construction Site BMP
Manual within 14 days of cessation of soil disturbing activities or prior to the onset of precipitation, whichever occurs first.

In order to provide effective erosion control the Contractor may be directed to apply permanent erosion control in small
or multiple units as disturbed soil areas are deemed substantially complete by the Engineer. The Contractor’s attention is
directed to "Move-In/Move-Out (Erosion Control)" of these special provisions.

The Contractor shall implement, maintain, and inspect the following temporary sediment control practices on a
year-round basis. The listed practices shall remain in place until their use is no longer needed, as determined by the
Engineer.

Year-Round Location used
Sediment Control Practices
SC-7 Street Sweeping and On all public traveled roads
Vacuuming
WE-1 Wind Erosion Control On all unfinished and finished slopes that are
untreated and subject to wind erosion

Rainy Season Requirements

Soil stabilization and sediment control practices conforming to the requirements in the Special Requirements and
applicable Preparation Manual Minimum Requirements, shall be provided throughout the rainy season, defined as between
October 15 and May 15.

An implementation schedule of required soil stabilization and sediment control practices for disturbed soil areas shall be
completed no later than 20 days prior to the beginning of each rainy season. The implementation schedule shall identify the
soil stabilization and sediment control practices and the dates when the implementation will be 25 percent, 50 percent, and
100 percent complete, respectively. Construction activities beginning during the rainy season shall implement applicable soil
stabilization and sediment control practices. The Contractor shall implement soil stabilization and sediment control practices
a minimum of 10 days prior to the start of the rainy season.
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Throughout the defined rainy season, the active disturbed soil area of the project site shall be not more than 2 hectares.
The Engineer may approve, on a case-by-case basis, expansions of the active disturbed soil area limit. Soil stabilization and
sediment control materials shall be maintained on site sufficient to protect the unprotected disturbed soil area. A detailed
plan for the mobilization of sufficient labor and equipment shall be maintained to deploy the water pollution control practices
required to protect the project site prior to the onset of precipitation events.

Non-Rainy Season Requirements

The non-rainy season shall be defined as all days outside the defined rainy season. The Contractor’s attention is directed
to the Construction Site BMP Manual for soil stabilization and sediment control implementation requirements on disturbed
soil areas during the non-rainy season. Disturbed soil areas within the project shall be protected in conformance with the
requirements in the Construction Site BMP Manual with an effective combination of soil stabilization and sediment control.

MAINTENANCE

To ensure the proper implementation and functioning of water pollution control practices, the Contractor shall regularly
inspect and maintain the construction site for the water pollution control practices identified in the SWPPP. The construction
site shall be inspected by the Contractor as follows:

Prior to a forecast storm;

After a precipitation event which causes site runoff;

At 24 hour intervals during extended precipitation events;

Routinely, a minimum of once every two weeks outside of the defined rainy season;
Routinely, a minimum of once every week during the defined rainy season.
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The Contractor shall use the Storm Water Quality Construction Site Inspection Checklist provided in the CSWPPP or an
alternative inspection checklist provided by the Engineer. One copy of each site inspection record shall be submitted to the
Engineer within 24 hours of completing the inspection.

REPORTING REQUIREMENTS

Report of Discharges, Notices or Orders

If the Contractor identifies any discharge into receiving waters in a manner causing, or potentially causing, a condition of
pollution, or if the project receives a written notice or order from any regulatory agency, the Contractor shall immediately
inform the Engineer. The Contractor shall submit a written report to the Engineer within 7 days of the discharge event,
notice, or order. The report shall include the following information:

A. The date, time, location, nature of the operation, and type of discharge, including the cause or nature of the notice or
order.

B. The water pollution control practices deployed before the discharge event, or prior to receiving the notice or order.

C. The date of deployment and type of water pollution control practices deployed after the discharge event, or after
receiving the notice, or order, including additional measures installed or planned to reduce or prevent reoccurrence.

D. An implementation and maintenance schedule for any affected water pollution control practices.

Report of First-Time Non-Storm Water Discharge

The Contractor shall notify the Engineer at least 3 days in advance of each first-time non-storm water discharge event,
excluding exempted discharges. The Contractor shall notify the Engineer of each different operation causing a non-storm
water discharge and shall obtain field approval for each first-time non-storm water discharge. Non-storm water discharges
shall be monitored at each first-time occurrence and routinely thereafter.

Annual Certifications

By June 15 of each year, the Contractor shall complete and submit an Annual Construction Activity Certification as
contained in the Preparation Manual to the Engineer.
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PAYMENT

The contract lump sum price paid for prepare storm water pollution prevention plan shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing,
obtaining approval of, revising, and amending the SWPPP, including the sampling and analysis plan, as shown on the plans,
as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

Attention is directed to Section 9-1.06, "Partial Payments,” and Section 9-1.07, "Payment After Acceptance,” of the
Standard Specifications. Payments for prepare storm water pollution prevention plan will be made as follows:

A. After the SWPPP has been approved by the Engineer, 75 percent of the contract item price for prepare storm water
pollution prevention plan will be included in the monthly partial payment estimate; and

B. After acceptance of the contract in conformance with the provisions in Section 7-1.17, "Acceptance of Contract," of
the Standard Specifications, payment for the remaining 25 percent of the contract item price for prepare storm water
pollution prevention plan will be made in conformance with the provisions in Section 9-1.07.

The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in installing, constructing, removing, and
disposing of water pollution control practices, including non-storm water and waste management and materials pollution
water pollution control practices, except those shown on the plans and for which there is a contract item of work, and except
developing, preparing, obtaining approval of, revising, and amending the SWPPP, as shown on the plans, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer.

Storm water sampling and analysis will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the
Standard Specifications.

The cost of maintaining the temporary water pollution control practices shall be divided equally by the State and the
Contractor as follows:

Soil Stabilization

All temporary water pollution control practices except:
SS-1 Scheduling
SS-2 Preservation of Existing Vegetation
Temporary Cover
Temporary Erosion Control

Sediment Control

All temporary water pollution control practices except:
Temporary Drainage Inlet Protection
Temporary Silt Fence

Tracking Control

All temporary water pollution control practices except:
SC-7 Street Sweeping and Vacuuming
Temporary Entrance/Exit

Wind Erosion Control
All temporary water pollution control practices.

Non-Storm Water Control
No sharing of maintenance costs will be allowed.

Waste Management & Material Control
No sharing of maintenance costs will be allowed.
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The division of cost will be made by determining the cost of maintaining temporary water pollution control practices in
conformance with the provisions in Section 9-1.03, "Force Account Payment," of the Standard Specifications and paying to
the Contractor one-half of that cost. Clean-up, repair, removal, disposal, improper installation, and replacement of temporary
water pollution control practices damaged by the Contractor's negligence shall not be considered as included in the cost for
performing maintenance.

The provisions for sharing maintenance costs shall not relieve the Contractor from the responsibility for providing
appropriate maintenance on items with no shared maintenance costs.

Full compensation for non-shared maintenance costs of water pollution control practices, as specified in these special
provisions, shall be considered as included in the contract lump sum price paid for water pollution control and no additional
compensation will be allowed therefor.

Water pollution control practices which are shown on the plans and for which there is a contract item of work will be
measured and paid for as that contract item of work.

The Engineer will retain an amount equal to 25 percent of the estimated value of the contract work performed during
periods in which the Contractor fails to conform to the provisions in this section "Water Pollution Control (Storm Water
Pollution Prevention Plan)," as determined by the Engineer.

Retention for failure to conform to the provisions in this section "Water Pollution Control (Storm Water Pollution
Prevention Plan)" shall be in addition to the other retention amounts required for the contract. The amounts retained for the
Contractor's failure to conform to provisions in this section will be released for payment on the next monthly estimate for
partial payment following the date when an approved SWPPP has been implemented and maintained, and when water
pollution has been adequately controlled, as determined by the Engineer.
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10-1.21 MOBILIZATION

Mobilization shall conform to the provisions in Section 11, "Mobilization,” of the Standard Specifications and these
special provisions.

The Contractor may construct access trestles on the northern shore of the Carquinez Strait in accordance with the permits
obtained by the State and these special provisions.

The Contractor shall submit to the Resident Engineer's Office at 4585 Pacheco Blvd., Suite 200, Martinez, California
94553 in accordance with the provisions in Section 5-1.01, "Plans and Working Drawings," calculations and working
drawings of any access trestle(s) that are constructed. Six sets of such plans, manuals and drawings shall be submitted to the
said Office for use during construction. The working drawings and calculations shall be signed by a civil engineer registered
in the State of California.

The access trestles shall also conform to the following requirements:

A. Piling shall not be creosoted.

B. The number of piling and the total cross sectional area of the piling shall not exceed the requirements listed in the

permits the State has obtained for this project.

C. Piling used to construct the access trestles shall be completely removed, except in the brackish marsh where piles

shall be cut 1.0 meter below the mudline after no longer needed for construction.

D. The shadow area of the trestles (plan view area) shall not exceed the limits listed in the permits the State has
obtained for this project.

Pile driving for the access trestles construction in waters less than 3m deep below MLLW, shall only be allowed
during the periods of December 1, 2001 through March 31, 2002 and of July 1 through October 31 of each
construction year.

F. Superstructure construction of the access trestles shall be achieved by means that do not disturb the mudline

except as allowed during the periods of December 1, 2001 through March 31, 2002 and of July 1 through
October 31 of each construction year.

m

When access trestles are no longer needed, any piles installed by the Contractor for the access trestles shall be extracted
except in the brackish marsh where piles shall be cut 1.0 meter below the mudline and shall become the property of the
Contractor and shall be disposed of outside the highway right of way in accordance with the provisions in Section 7-1.13 of
the Standard Specifications.

Full compensation for conforming to the requirements specified in this section and constructing access trestles, shall be
considered as included in the lump sum price paid for mobilization and no additional compensation will be allowed therefore.
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10-1.295 TEMPORARY SHORING

A temporary shoring may be constructed at the Contractor's option to provide additional area for falsework support.

The Contractor shall submit to the Engineer, for approval, working drawings and design calculations for the proposed
temporary shoring at 3.6 m Rt. BS 6+00 to 3.6 m Rt. BS 7+45. Such drawings and design calculations shall be signed by an
engineer who is registered as a Civil Engineer in the State of California. Six sets of the drawings and one copy of the design
calculations shall be furnished. The drawings shall be submitted at least 8 weeks in advance of the time the Contractor begins
construction of the temporary shoring.

Attention is directed to Section 5-1.02, "Plans and Working Drawings” of the Standard Specifications. Working
drawings for the temporary shoring shall include, but not be limited to:

Descriptions and values of all loads
Stress sheets

Shop details

Erection and removal plans
Equipment lists

Other details as necessary
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The Contractor shall allow 8 weeks after complete drawings and all support data are submitted to the Engineer for the
review of any temporary shoring plans.

The Contractor may revise approved temporary shoring drawings provided sufficient time is allowed for the Engineer's
approval before construction begins on the revised portions. Such additional time will not be more than that which was
originally allowed. Construction of the temporary shoring shall not begin until the drawings for the temporary shoring have
been approved by the Engineer.

The existing slope behind the temporary shoring shall remain the same.

After the adjacent construction activity has been completed and the temporary shoring is no longer needed to allow
additional area for falsework support for equipment, the Contractor shall remove the temporary shoring and restore the
contour to its original slope.

The contract lump sum price paid for temporary shoring shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in constructing the temporary shoring and
inspection elements, including earthwork, piles, footings, and drainage systems, complete in place, as shown on the plans, as
specified in the Standard Specifications and these special provisions and as directed by the Engineer.

Full compensation for revisions to the barrier support, drainage system, or other facilities made necessary by the use of a
temporary shoring shall be considered as included in the contract lump sum price for temporary shoring and no separate
payment will be made therefor.
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10-1.495 TEST BORINGS

Test borings shall consist of drilling test borings, taking samples, logging borings and furnishing test boring submittals to
the Engineer.

Attention is directed to the "Order of Work," elsewhere in these special provisions.

The "Soil and Rock Logging Classification Manual” is included in the "Information Handout" available to the Contractor
in conformance with the provisions in Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of
the Standard Specifications.

The Contractor shall drill test borings at the center either pile at bents 20 and 21, bridge 23-0215R and at the center of
the pile at bents 20 and 21, bridge 23-0212G. .

The Contractor shall notify the Engineer in writing not less than 10 working days in advance of drilling test borings.

All test borings shall be made under the site supervision of, the log of test borings stamped by, and the test boring
submittal signed by a Geologist or Civil Engineer who is registered in the State of California and has at least 5 years of
geotechnical engineering experience of deep foundations in both soil and rock.

Test borings shall be made by rotary drill methods and shall be at least 76 mm in diameter.

Test borings shall be drilled to a depth at least 6 m below the specified tip elevation for a given pile location.

Standard Penetration Tests (SPT) shall be made in all soil types and performed in conformance with the requirements in
ASTM Designation: D1586 in each test boring at 1.5-m maximum intervals and terminate when bedrock is encountered. Soil
classification and descriptions shall conform to the requirements for visual-manual procedures in ASTM Designation:
D2488.

Bedrock shall be continuously cored with at least 90 percent core recovery. Rock shall not be logged from drill cuttings.
Rock quality designation (RQD) shall be made taken at 1.5-m maximum intervals. Rock shall be cored using an outer and
inner core barrel drilling system. The outer core barrel shall be fitted with either a diamond impregnated or polycrystalline
drill bit and have an outside diameter of at least 76 mm. The split inner tube core barrel shall have an inside diameter of at
least 50 mm.

Prior to removal from the split inner tube barrels and placement into core boxes, rock cores shall be photographed. After
core boxes are filled, and prior to removal from the drilling platform, rock cores shall be photographed. All rock core
photographs shall be color, 127 mm x 178 mm, and labeled with the borehole number, sample elevation, scale, and date and
time photographed.

The rock cores shall be retained in rock core boxes that are labeled with the job contract number, the pile location, and
the sample elevation. Rock core boxes shall be stored on or near the job site at a location approved by the Engineer. The
Contractor shall preserve and secure the rock core samples in a weather protected facility until notified by the Engineer. The
Engineer will instruct the Contractor to dispose of the rock core samples in conformance with the provisions in
Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications, or the Engineer
will instruct the Contractor to transport the rock core samples to Translab at 5900 Folsom Boulevard, Sacramento, CA 95819.

The log of test borings including the soil and rock classification shall conform to the document "Soil and Rock Logging
Classification Manual: Field Manual," published by the Engineering Service Center, Caltrans, dated August 1995.

After completion of all test borings, the Contractor shall furnish to the Office of Structure Design (OSD), in conformance
with the provisions in Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications, a test boring submittal
that includes rock cores, photographs of rock cores, a test boring report and the log of test borings.

All log of test borings shall be 559 mm x 864 mm in size. For initial review, 4 sets of drawings shall be submitted.
Within 3 weeks after final approval of the test boring submittal, one set of the corrected prints on 90-g/m? (minimum) good
quality bond paper, 559 mm x 864 mm in size, prepared by the Contractor shall be furnished to OSD.

Log of test borings shall show the State assigned designations for the contract number, bridge number, full name of the
structure as shown on the contract plans, and District-County-Route-Post mile on each sheet. The test boring/geotechnical
subcontractor name, address, and phone number shall be shown on the working drawings. Each sheet shall be numbered in
the lower right hand corner and shall contain a blank space in the upper right hand corner for future contract sheet numbers.
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The following shall be shown on the log of test borings:

Soil classifications and descriptions.

Rock classifications and descriptions.

Log symbol legend.

Signature and seal of the Geologist or Civil Engineer.

A. Stationing and offset of boring.

B. Northing and easting coordinates.

C. Reference elevation and datum.

D. Boring start and completion date.

E. Geotechnical notes and miscellaneous explanations.
F. Drill bit and sampler types and diameters.
G. Percent of core recovery and RQD.

H. Sample numbers.

I.  SPT data.

J.  Depth increments of borings.

K. Graphic log.

L.

M.

N.

0.

The test boring report shall include the following:

A. Summary of drilling methods, drilling equipment, drill platforms, and any drilling difficulties encountered.

B. Location map of the surveyed position of the test borings relative to the existing pier and to the new pile locations
(in California Coordinate System and bridge stationing).

Bore hole surveying notes.

Photographs of rock cores.

Copies of original daily drilling notes.
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The Engineer will notify the Contractor in writing when a test boring submittal is complete and approved.

Within 15 working days of approving in writing the complete test boring submittal, the Engineer will supply the
Contractor with written confirmation of, or revisions to, specified pile tip elevations shown on the plans. Steel pipe piling,
permanent steel casing, micropiling, and filled and unfilled steel casing shall not be fabricated or manufactured to length until
written confirmation of, or revisions to, the specified pile tip elevations have been supplied by the Engineer. Should the
Engineer fail to supply confirmation of or revision to specified pile tip elevations within the time specified and if, in the
opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of this delay, an
extension of time commensurate with the delay in completion of the work thus caused will be granted in conformance with
the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

All materials utilized in making test boring shall be disposed of in conformance with the provisions in Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

Full compensation for test borings shall be considered as included in the contract price paid per meter for various
contract items for the different types of cast-in-drilled-hole concrete piling listed in the Engineer's Estimate, and no separate
payment will be allowed therefore.

CONTRACT NO. 04-006064
ADDED PER ADDENDUM NO. 1 DATED OCTOBER 19, 2001



ENGINEER'S ESTIMATE

04-006064
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

21 128650 PORTABLE CHANGEABLE MESSAGE | EA 12

(S) SIGN

22 129000 TEMPORARY RAILING (TYPE K) M 11 400

23 129100 TEMPORARY CRASH CUSHION EA 340
MODULE

24 150206 | ABANDON CULVERT M 220

25 022176 | ABANDON CORRUGATED STEEL EA 1
PIPE

26 150221 | ABANDON INLET EA 5

27 022177 | ABANDON WATER PIPELINE EA 4

28 150241 | ABANDON SEWER EA 1

29 150305 OBLITERATE SURFACING M2 7210

30 150608 REMOVE CHAIN LINK FENCE M 2130

31 150662 REMOVE METAL BEAM GUARD M 1210
RAILING

32 150711 REMOVE PAINTED TRAFFIC STRIPE | M 11 600

33 022178 REMOVE YELLOW PAINTED M 7490
TRAFFIC STRIPE

34 150714 REMOVE THERMOPLASTIC TRAFFIC [ M 7550
STRIPE

35 022179 REMOVE YELLOW M 6230
THERMOPLASTIC TRAFFIC STRIPE

36 150722 REMOVE PAVEMENT MARKER EA 3360

37 150744 REMOVE ROADSIDE SIGN (WOOD EA 28
POST)

38 150747 REMOVE ROADSIDE SIGN (STRAP EA 2
AND SADDLE BRACKET METHOD)

39 150760 REMOVE SIGN STRUCTURE EA 5

40 150769 REMOVE ASPHALT CONCRETE M3 530
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ENGINEER'S ESTIMATE

04-006064
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

41 150801 REMOVE OVERSIDE DRAIN M 140
42 150805 REMOVE CULVERT M 160
43 022180 REMOVE PIPE (HORIZONTAL M 830

DRAIN)
44 022181 CLEAN 700 MM DRAINAGE EA 1

FACILITY
45 022182 CLEAN 450 MM DRAINAGE EA 1

FACILITY
46 022183 STORM DRAIN VIDEO SURVEY EA 2
47 150820 REMOVE INLET EA 11
48 150821 REMOVE HEADWALL EA 3
49 150824 REMOVE SEWER MANHOLE EA 1
50 150828 REMOVE JUNCTION BOX EA 1
51 022184 REMOVE CONCRETE BOX EA 1
52 152351 RELOCATE HYDRANT EA 1
(S)
53 152410 RELOCATE WATER METER EA 1
(S)
54 022185 PLANE ASPHALT CONCRETE M2 97
(S) PAVEMENT (84 MM MAX)
55 022186 PLANE ASPHALT CONCRETE M2 310
S) PAVEMENT (99 MM MAX)
56 022187 PLANE ASPHALT CONCRETE M2 650
S) PAVEMENT (60 MM MAX)
57 153210 REMOVE CONCRETE M3 180
58 153221 REMOVE CONCRETE BARRIER M 1090
59 155003 CAP INLET EA 7
60 155006 CAP RISER EA 1
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ENGINEER'S ESTIMATE

04-006064
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 156590 REMOVE CRASH CUSHION (SAND EA 1
FILLED)
62 157561 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION A
63 157562 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION B
64 158100 SALVAGE CRASH CUSHION EA 1
65 160101 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
66 190101 ROADWAY EXCAVATION M3 227 000
67 192003 STRUCTURE EXCAVATION M3 3735
F (BRIDGE)
68 048683 STRUCTURE EXCAVATION (TYPE D- | M3 200
(3] LDR)
69 048684 STRUCTURE EXCAVATION (TYPE D) | M3 1425
(F) (HAZARDOUS)
70 192020 STRUCTURE EXCAVATION (TYPE D) | M3 1480
(F)
71 192037 STRUCTURE EXCAVATION M3 7165
() (RETAINING WALL)
72 193003 STRUCTURE BACKEFILL (BRIDGE) M3 2855
(F)
73 193013 STRUCTURE BACKEFILL (RETAINING | M3 5095
F WALL)
74 193031 PERVIOUS BACKFILL MATERIAL M3 325
(3] (RETAINING WALL)
75 193114 SAND BACKFILL M3 51
76 194001 DITCH EXCAVATION M3 170
77 197021 EARTH RETAINING STRUCTURE, M2 600
F LOCATION A
78 197022 EARTH RETAINING STRUCTURE, M2 310
() LOCATION B
79 022188 GEOSYNTHETIC REINFORCED M2 230
EMBANKMENT
80 022189 IMPORTED BORROW M3 750
(GEOSYNTHETIC REINFORCED
EMBANKMENT)
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ENGINEER'S ESTIMATE

04-006064
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

81 203001 EROSION CONTROL (BLANKET) M2 2990

82 022190 EROSION CONTROL (NETTING) M2 5690

83 203003 STRAW (EROSION CONTROL) TONN 48

84 203014 FIBER (EROSION CONTROL) KG 7530

85 203021 FIBER ROLLS M 14 000

86 022191 COLUMN DRAIN PROTECTION EA 14

87 203024 COMPOST (EROSION CONTROL) KG 22 900

88 203026 MOVE IN OR MOVE OUT (EROSION EA 7
CONTROL)

89 022192 MOVE IN/OUT (TEMPORARY EA 5
EROSION CONTROL)

90 022193 PURE LIVE SEED (TYPE 1) (EROSION [ KG 710
CONTROL)

91 022194 PURE LIVE SEED (TYPE 2) (EROSION | KG 17
CONTROL)

92 203056 COMMERCIAL FERTILIZER KG 2460
(EROSION CONTROL)

93 203061 STABILIZING EMULSION (EROSION | KG 1680
CONTROL)

94 250401 CLASS 4 AGGREGATE SUBBASE M3 12 600

95 260210 | AGGREGATE BASE (APPROACH M3 19
SLAB)

96 260301 CLASS 3 AGGREGATE BASE M3 10 400

97 290211 [ ASPHALT TREATED PERMEABLE M3 2830
BASE

98 390155 | ASPHALT CONCRETE (TYPE A) TONN 37 000

99 394002 PLACE ASPHALT CONCRETE M2 2220
(MISCELLANEQUS AREA)

100 | 394040 PLACE ASPHALT CONCRETE DIKE M 3040
(TYPE A)
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ENGINEER'S ESTIMATE
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

101 394044 PLACE ASPHALT CONCRETE DIKE M 870
(TYPE C)

102 394048 PLACE ASPHALT CONCRETE DIKE M 125
(TYPEE)

103 394049 PLACE ASPHALT CONCRETE DIKE M 1230
(TYPEF)

104 395001 LIQUID ASPHALT, SC-70 (PRIME TONN 60
COAT)

105 397001 ASPHALTIC EMULSION (PAINT TONN 3.4
BINDER)

106 490511 FURNISH STEEL PILING M 455
(HP 250 X 85)

107 490512 DRIVE STEEL PILE (HP 250 X 85) EA 50

(S)

108 048685 INSTALL SEISMIC MONITORING M 45

S) CASING

109 490657 600 MM CAST-IN-DRILLED-HOLE M 1476

(9) CONCRETE PILING

110 048686 600 MM CAST-IN-DRILLED-HOLE M 365
CONCRETE (ROCK SOCKET) PILING

111 490661 1.2 M CAST-IN-DRILLED-HOLE M 20

(S) CONCRETE PILING

112 048687 1.5 M CAST-IN-DRILLED-HOLE M 618

(9) CONCRETE (ROCK SOCKET) PILING

113 048688 1.83 M CAST-IN-DRILLED-HOLE M 980

(S) CONCRETE PILING

114 048689 2.4 M CAST-IN-DRILLED-HOLE M 37

(9) CONCRETE (ROCK SOCKET) PILING

115 048690 3.05 M CAST-IN-DRILLED-HOLE M 55
CONCRETE PILING

116 048691 3.05 M CAST-IN-DRILLED-HOLE M 24

(S) CONCRETE (ROCK SOCKET) PILING

117 490674 4.0 M CAST-IN-DRILLED-HOLE M 25
CONCRETE PILING

118 048692 3.66 M CAST-IN-DRILLED-HOLE M 15

(S) CONCRETE PILING

119 048693 3.35 M CAST-IN-DRILLED HOLE M 11

(S) CONCRETE (ROCK SOCKET) PILING

120 048694 4.0 M CAST-IN-DRILLED-HOLE M 135

(9) CONCRETE (ROCK SOCKET) PILING
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121 | 048695 2.5 M CAST-IN-DRILLED-HOLE M 75
CONCRETE (ROCK SOCKET) PILING
122 | 048696 1.83 M PERMANENT CASING M 986
(S)
123 | 048697 3.05 M PERMANENT CASING M 65
(S)
124 | 048698 3.66 M PERMANENT CASING M 15
(S)
125 | 500010 PRESTRESSING LS LUMP SUM | LUMP SUM
(S)
126 | 510051 STRUCTURAL CONCRETE, BRIDGE | M3 2333
(3] FOOTING
127 | 510053 STRUCTURAL CONCRETE, BRIDGE | M3 13635
(F)
128 | 510060 STRUCTURAL CONCRETE, M3 1576
(3] RETAINING WALL
129 | 510086 STRUCTURAL CONCRETE, M3 326
() APPROACH SLAB (TYPE N)
130 | 510087 STRUCTURAL CONCRETE, M3 69
APPROACH SLAB (TYPE R)
131 510135 CLASS 2 CONCRETE (HEADWALL) M3 9
132 | 510502 MINOR CONCRETE (MINOR M3 275
(3] STRUCTURE)
133 | 510522 MINOR CONCRETE (PIPE COVER) M3 5
134 | 510526 MINOR CONCRETE (BACKFILL) M3 19
135 | 048699 SAND LIGHTWEIGHT CONCRETE M3 8400
(F)
136 | 048835 | ARCHITECTURAL TEXTURE M2 1251
(F)
137 |511106 DRILL AND BOND DOWEL M 51
138 | 512231 FURNISH PRECAST PRESTRESSED EA 8
S) CONCRETE GIRDER (15 M - 20 M)
139 | 512500 ERECT PRECAST PRESTRESSED EA 8
(S) CONCRETE GIRDER
140 | 518050 PTFE BEARING EA 14
(S)
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ENGINEER'S ESTIMATE
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
141 | 519010 NEOPRENE STRIP M2 53
142 | 519121 JOINT SEAL (TYPE B - MR 30 MM) M 42
(S)
143 | 519123 JOINT SEAL (TYPE B - MR 50 MM) M 37
(S)
144 (519129 | JOINT SEAL ASSEMBLY (MR 101 MM | M 33
(S) - 160 MM)
145 (519130 | JOINT SEAL ASSEMBLY M 11
(MR 161 MM - 240 MM)
146 [519131 | JOINT SEAL ASSEMBLY M 48
S) (MR 241 MM - 320 MM)
147 | 048700 JOINT SEAL ASSEMBLY (MR 800 M 31
(S) MM)
148 | 048701 JOINT SEAL ASSEMBLY (MR 980 M 18
(S) MM)
149 | 520102 BAR REINFORCING STEEL (BRIDGE) | KG 5502 700
(S-F)
150 | 520103 BAR REINFORCING STEEL KG 238 890
() (RETAINING WALL)
151 | 048702 | WELDED HEADED BAR EA 41778
(S-F) REINFORCING
152 | 022195 BAR REINFORCING STEEL (HEAD KG 181
S) WALL)
153 | 540101 | ASPHALT MEMBRANE M2 49
(3] WATERPROOFING
154 | 560218 FURNISH SIGN STRUCTURE (TRUSS) | KG 45 046
155 | 560219 INSTALL SIGN STRUCTURE (TRUSS) | KG 45 046
(S)
156 | 561008 760 MM CAST-IN-DRILLED-HOLE M 45
CONCRETE PILE (SIGN
FOUNDATION)
157 | 561009 920 MM CAST-IN-DRILLED-HOLE M 17
CONCRETE PILE (SIGN
FOUNDATION)
158 | 562004 METAL (RAIL MOUNTED SIGN) KG 350
159 | 566011 ROADSIDE SIGN - ONE POST EA 7
160 | 566012 ROADSIDE SIGN - TWO POST EA 7
10

REVISED PER ADDENDUM NO. 1 DATED OCTOBER 19, 2001
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201 | 022203 | AIR RELEASE VALVE EA 1
(S)
202 | 022204 BLOW-OFF ASSEMBLY EA 1
(S)
203 | 022205 150 MM DUCTILE IRON WATER PIPE | M 10
(S)
204 | 022206 200 MM DUCTILE IRON WATER PIPE | M 350
(S)
205 | 022207 200 MM DUCTILE IRON SEWER PIPE | M 38
206 | 022208 300 MM DUCTILE IRON WATER PIPE | M 16
(S)
207 | 022209 600 MM DUCTILE IRON WATER PIPE | M 120
(S)
208 | 719190 SEWER MANHOLE FRAME AND EA 1
(S) COVER
209 | 719200 SEWER MANHOLE EA 1
(S)
210 | 721008 ROCK SLOPE PROTECTION (LIGHT, | M3 180
METHOD B)
211 | 721009 ROCK SLOPE PROTECTION (FACING, | M3 13
METHOD B)
212 | 721011 ROCK SLOPE PROTECTION M3 170
(BACKING NO. 2, METHOD B)
213 | 721024 ROCK SLOPE PROTECTION (1/4T, M3 300
METHOD B)
214 | 721420 CONCRETE (DITCH LINING) M3 59
215 | 729010 ROCK SLOPE PROTECTION FABRIC [ M2 840
216 | 731502 MINOR CONCRETE M3 38
(MISCELLANEOUS CONSTRUCTION)
217 | 750001 MISCELLANEOUS IRON AND STEEL | KG 21 100
(S)
218 | 750496 MISCELLANEOUS METAL KG 10 000
(S-F) (RESTRAINER - PIPE TYPE)
219 | 750499 MISCELLANEOUS METAL KG 15 600
(S-F) (RESTRAINER - ROD TYPE)
220 | 750501 MISCELLANEOUS METAL (BRIDGE) | KG 38 250
(S-F)
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221 | 750505 BRIDGE DECK DRAINAGE SYSTEM | KG 43100
(S)
222 | 800382 CHAIN LINK FENCE (TYPE CL-0.9, M 74
(S) VINYL-CLAD)
223 | 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 1980
(S)
224 | 802595 3.0 M CHAIN LINK GATE EA 1

(TYPE CL-1.8)
225 | 820107 DELINEATOR (CLASS 1) EA 14
226 | 820118 GUARD RAILING DELINEATOR EA 37
227 1022210 CONCRETE BARRIER MARKER EA 62
228 | 832003 METAL BEAM GUARD RAILING M 1730
(S) (WOOD POST)
229 | 833020 CHAIN LINK RAILING M 404
(S-F)
230 | 833080 CONCRETE BARRIER (TYPE K) M 1670
231 | 833125 CONCRETE BARRIER (TYPE 25) M 2438
(F)
232 | 833128 CONCRETE BARRIER (TYPE 25 M 1414
(3] MODIFIED)
233 | 839311 DOUBLE THRIE BEAM BARRIER M 310
(S) (WOOD POST)
234 | 839521 CABLE RAILING M 29
(S-F)
235 | 839565 TERMINAL SYSTEM (TYPE SRT) EA 9
(S)
236 | 839568 TERMINAL ANCHOR ASSEMBLY EA 6
(S) (TYPE SFT)
237 | 839569 TERMINAL ANCHOR ASSEMBLY EA 3
S) (TYPE CA)
238 | 839570 RETURN SECTION EA 3
(S)
239 | 839591 CRASH CUSHION, SAND FILLED EA 7
(S)
240 | 839701 CONCRETE BARRIER (TYPE 60) M 140
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301 [ 022258 PIER STAIRWAY LIGHTING (PIER 13 | LS LUMP SUM | LUMP SUM
(S) THRU 15)
302 [ 022259 MARINE NAVIGATIONAL AIDS LS LUMP SUM | LUMP SUM
(S) SYSTEM
303 [ 022260 NORTH APPROACH SUBSTATION LS LUMP SUM | LUMP SUM
(S)
304 [ 022261 CABLE TRAY LAYOUT LS LUMP SUM | LUMP SUM
(S)
305 | 022262 PIER 3 SUBSTATION LS LUMP SUM | LUMP SUM
(S)
306 | 022263 NEW TOLL PLAZA SUBSTATION LS LUMP SUM | LUMP SUM
(S)
307 [ 022264 SUPERVISOR CONTROL AND DATA | LS LUMP SUM | LUMP SUM
(S) ACQUISITION SYSTEM
308 [ 048706 SEISMIC MONITORING ELECTRICAL | LS LUMP SUM | LUMP SUM
(S) SYSTEM
309 [ 994650 BUILDING WORK LS LUMP SUM | LUMP SUM
(S)
310 [ BLANK
311 | 072008 TEMPORARY SHORING LS LUMP SUM | LUMP SUM
312 | 999990 MOBILIZATION LS LUMP SUM | LUMP SUM
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